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Stipulation Regarding Early Restoration Project  

for the Deepwater Horizon Oil Spill -  

Florida Cat Point Living Shoreline 

 

This Stipulation Regarding an Early Restoration Project for the Deepwater Horizon Oil 

Spill – Florida Cat Point Living Shoreline Project (“Project Stipulation” or “Stipulation”), 

is made by and among BP Exploration & Production Inc. (“BPXP”), the State Trustees 

and Federal Trustees as defined herein (collectively, with the United States Department 

of Justice, the “Parties”) in accordance with the Framework for Early Restoration 

Addressing Injuries Resulting from the Deepwater Horizon Oil Spill (“Framework 

Agreement”) executed April 20, 2011.  Except as set forth herein, this Project Stipulation 

is governed by the Framework Agreement and incorporates its terms by reference.  This 

Project Stipulation will be effective when signed by an authorized representative of each 

of the Parties. 

WHEREAS, for purposes of this Project Stipulation, the United States is acting on 

behalf of the following federal trustees of natural resources:  the Secretary of the United 

States Department of the Interior (“DOI”), through its applicable bureaus, the 

Administrator of the National Oceanic and Atmospheric Administration (“NOAA”), the 

Administrator of the United States Environmental Protection Agency (“EPA”), and the 

Secretary of the United States Department of Agriculture (“USDA”) (collectively 

“Federal Trustees”); and 

WHEREAS, for purposes of this Project Stipulation, the States of Alabama, 

Florida, Louisiana, Mississippi, and/or Texas (collectively, “States”) are acting through 

the following state trustees of natural resources:  for the State of Alabama, the Alabama 

Department of Conservation and Natural Resources and the Geological Survey of 

Alabama; for the State of Florida, the Florida Department of Environmental Protection 

and the Florida Fish and Wildlife Conservation Commission; for the State of Louisiana, 

the Louisiana Coastal Protection and Restoration Authority, the Louisiana Oil Spill 

Coordinator’s Office, the Louisiana Department of Environmental Quality, the Louisiana 

Department of Wildlife and Fisheries, and the Louisiana Department of Natural 

Resources; for the State of Mississippi, the Mississippi Department of Environmental 

Quality; and for the State of Texas, the Texas Parks and Wildlife Department, the Texas 

General Land Office, and the Texas Commission on Environmental Quality (collectively, 

“State Trustees”; the State and Federal Trustees collectively are referred to as the 

“Trustees”); and 

WHEREAS, on or about April 20, 2010, the mobile offshore drilling unit 

Deepwater Horizon experienced an explosion, fire and subsequent sinking in the Gulf of 

Mexico resulting in a release of oil into the Gulf of Mexico and response actions (“the Oil 

Spill”); and 

WHEREAS, the Trustees are conducting a Natural Resource Damage Assessment 

(“NRDA”), as that term is defined in 15 C.F.R. § 990.30 and corresponding state law 

provisions, to determine Natural Resource Damages resulting from the Oil Spill in 

accordance with federal and state laws and authorities; and 

WHEREAS, while the NRDA is continuing, the Trustees have approved the 

Deepwater Horizon Oil Spill Programmatic and Phase III Early Restoration Plan and 

Early Restoration Programmatic Environmental Impact Statement (the “Phase III Plan”), 

dated October 2, 2014, after public notice of the proposed plan, a reasonable opportunity 
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for public comments, and consideration of all comments received, which includes the 

project described herein (“Early Restoration Project”); and 

WHEREAS, the Trustees have determined that the Early Restoration Project 

meets the criteria set forth in Paragraph 6 of the Framework Agreement and is consistent 

with section 1006 of the Oil Pollution Act, 33 U.S.C. § 2706, and the Oil Pollution Act 

Regulations (Natural Resource Damage Assessments), 15 C.F.R. §§ 990 et seq.; and 

WHEREAS, all Parties agree that this Project Stipulation has been negotiated in 

good faith and that it is fair, reasonable, and in the public interest;  

NOW, THEREFORE, in consideration of the promises exchanged herein, the 

Parties hereby agree and stipulate as follows: 

 

I. RESTORATION PROJECT 

A. The Trustees have selected the Early Restoration Project set forth in Appendix A 

(including project description, estimated project cost, and location), attached 

hereto and incorporated by reference, as an appropriate restoration project to 

address natural resource injuries resulting from the Oil Spill.  On December 6, 

2013, the Trustees published for public notice and comment a Draft Programmatic 

and Phase III Early Restoration Plan and Draft Early Restoration Programmatic 

Environmental Impact Statement that included the Early Restoration Project.  On 

October 2, 2014 after considering all public comments received on the draft plan, 

the Trustees adopted a final Phase III Plan that included the Early Restoration 

Project.  The final Phase III Plan (along with supporting documentation) is 

available publicly as described in Appendix B. 

B. The Parties agree that the Early Restoration Project is consistent with section 

1006 of the Oil Pollution Act, 33 U.S.C. § 2706, and the Oil Pollution Act 

Regulations (Natural Resource Damage Assessments), 15 C.F.R. §§ 990 et seq., is 

in the public interest and meets all of the following criteria: 

i. contributes to making the environment and the public whole by restoring, 

rehabilitating, replacing, or acquiring the equivalent of natural resources 

or services injured as a result of the Oil Spill, or compensating for interim 

losses resulting from the Oil Spill; 

ii. addresses one or more specific injuries to natural resources or services 

associated with the Oil Spill; 

iii. seeks to restore natural resources, habitats or natural resource services of 

the same type, quality, and of comparable ecological and/or human use 

value to compensate for identified resource and service losses resulting 

from the Oil Spill; 

iv. is not inconsistent with the anticipated long-term restoration needs and 

anticipated final restoration plan; and 

v. is feasible and cost effective. 

C. The Early Restoration Project shall be implemented by the following Trustee(s): 

Florida Department of Environmental Protection (“Implementing Trustee(s)”). 
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D. Quarterly Reports:  The Implementing Trustee(s) shall provide quarterly status 

reports on the Early Restoration Project to BPXP describing the progress on 

project implementation during each period (including a summary of costs 

expended during that quarter), until the conclusion of the calendar year in which 

the implementing Trustee(s) has completed construction of the project, or until the 

NRD case is concluded by a judicially approved consent decree or final judgment 

resolving BPXP’s potential liability for natural resource damages resulting from 

the Oil Spill, whichever comes first. For purposes of this reporting, a year will be 

divided into the following four quarters:  (1) January, February, March; (2) April, 

May, June; (3) July, August, September; (4) October, November, December.   The 

first quarterly status report shall encompass all relevant information from the 

quarter in which the Project Stipulation was filed as well as the first subsequent 

quarter; therefore the first quarterly report may encompass a timeframe greater 

than three (3) months.   Quarterly status reports will be due within sixty (60) days 

after the end of the applicable quarter. 

 

Annual Reports:  Once the Implementing Trustee(s) fulfills its obligations to 

submit quarterly reports for the Early Restoration Project, the implementing 

Trustee(s) shall provide annual status reports on the Early Restoration Project to 

BPXP describing the status of and any changes to the Early Restoration Project 

and/or project expenditures during each period.  The Implementing Trustee(s) 

shall provide annual status reports until the applicable performance criteria, 

monitoring, and maintenance period has expired or until the NRD case is 

concluded by a judicially approved consent decree or final judgment resolving 

BPXP’s potential liability for natural resource damages resulting from the Oil 

Spill, whichever comes first.  For the purposes of the annual reporting, a reporting 

year will cover from January 1
st
 to December 31

st
.  The first annual report will 

cover the calendar year immediately following the calendar year in which the 

Implementing Trustee(s) has completed construction of the Early Restoration 

Project.  Annual status reports will be due within sixty (60) days after the 

conclusion of that annual reporting year.  The Trustees may group multiple Early 

Restoration Projects in a single report. 

E. All Parties shall also have the right to observe or inspect the implementation of 

the Early Restoration Project to the greatest extent practicable based on the design 

of the project, site conditions, and any legal limitations on access controlled by 

third parties.  In addition, BPXP shall have the further right to access and copy 

final design, permitting, oversight and monitoring data, and reports that are 

collected or generated for the Early Restoration Project.  All such data and reports 

shall be available to BPXP, after applicable quality assurance/quality control, and 

may be incorporated into the Administrative Record for the Deepwater Horizon 

Natural Resource Damage Assessment at the discretion of the Trustees in 

accordance with the Oil Pollution Act, 33 U.S.C. §§ 2701 et seq., and the Oil 

Pollution Act Regulations (Natural Resource Damage Assessments), 15 C.F.R. §§ 

990 et seq. 
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II. FUNDING FOR PROJECTS IMPLEMENTED BY ONE OR MORE 

TRUSTEES 

A. BPXP shall provide total funding in the amount of $775,605.00 for the Early 

Restoration Project in accordance with Paragraphs II.C. and II.D. below, absent 

the entry of a judicial stay or other court order that prevents project 

implementation or otherwise affects the terms of this Project Stipulation.  All 

funds provided to any Trustee under this Stipulation shall be paid and deposited in 

accordance with the instructions provided by the Implementing Trustee(s) 

pursuant to Paragraphs II.C. and II.D. below.    

B. The Trustees shall use the funds paid under this Stipulation only for 

implementation of the Early Restoration Project, including oversight, monitoring, 

corrective actions, maintenance, and any agreed upon contingency, except as 

provided in Paragraphs II.E. and II.F.  The estimated cost of the Early Restoration 

Project is set forth in Appendix A.    

C. Initial Payment:  Within thirty (30) days of the filing of this Project Stipulation or 

receipt of written payment instructions from the Implementing Trustee(s), 

whichever is later, BPXP shall cause the transfer of $193,901.25, or 25% of the 

amount specified in Paragraph II.A., from the Early Restoration Subaccount
1
 to 

the account or accounts and in the manner designated in the payment instructions.   

D. Additional Payments:  The remaining 75% of the amount specified in Paragraph 

II.A. shall be paid from the Early Restoration Subaccount as follows: 

i. The Implementing Trustee(s) elects to perform the Early Restoration 

Project with the use of contractor(s). Unless other payment arrangements 

are specified in Appendix A, BPXP shall transfer $193,901.25, or an 

additional 25% of the amount specified in Paragraph II.A., from the Early 

Restoration Subaccount to the account or accounts designated by the 

Implementing Trustee(s) within fifteen (15) days after the date that BPXP 

receives written notice from the Implementing Trustee(s) of issuance of a 

Request for Proposal, or other appropriate applicable procurement 

mechanism, or within sixty (60) days of the filing of this Project 

Stipulation, whichever is later; such notice shall include written payment 

instructions.   

ii. BPXP shall transfer the remaining $387,802.50, or 50% of the amount 

specified in Paragraph II.A., from the Early Restoration Subaccount to the 

account or accounts designated in the payment instructions within fifteen 

(15) days of notice to BPXP of the selection of a contractor but before 

award of a contract to implement the Early Restoration Project, or within 

seventy-five (75) days of the filing of this Project Stipulation, whichever is 

later.    

E. Any and all funds transferred pursuant to Paragraph 5 of the Framework 

Agreement and Paragraphs II.C. and II.D. of this Project Stipulation, along with 

any accrued interest, that have not been spent and remain unobligated after the 

                                                           
1
 The Early Restoration Subaccount means the separate subaccount within the Deepwater Horizon Oil Spill Trust, the 

private trust previously established by BPXP that was created and holds the $1 billion BPXP committed toward early 

restoration projects, as required by the terms of the Framework Agreement.  
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Trustee(s) has completed the Early Restoration Project, including all performance 

monitoring and corrective actions, shall be retained by the Trustees.  Such funds 

may only be used by the Implementing Trustee(s) for another restoration project 

agreed to by all Trustees, provided, however, that such funds may not be used for 

another project unless and until the Implementing Trustee(s) has confirmed in 

writing that the Early Restoration Project is complete.  BPXP shall not be entitled 

to any additional NRD Offsets or other credits related to any additional restoration 

work performed with such retained funds. 

F. If implementation of the Early Restoration Project does not commence, as 

specified in Appendix A, by the end of the eighteenth (18th) month after the date 

all Parties have signed this Project Stipulation, unless the Parties agree otherwise, 

the Project Stipulation shall be void and the funds transferred pursuant to 

Paragraph 5 of the Framework Agreement and Paragraphs II.C. and II.D. of this 

Project Stipulation that have not been spent and remain unobligated, along with 

any accrued interest, shall remain in the account or accounts to which they have 

been transferred and only be used for another project under a new Project 

Stipulation agreed to by all the Parties under the terms of the Framework 

Agreement. 

G. Notwithstanding any provision of this Project Stipulation, if the cost of the Early 

Restoration Project exceeds the amount of funding stated in Paragraph II.A. 

above, the Parties may agree, in writing, to increase the amount of funding that 

BPXP will provide for the Early Restoration Project under this Project Stipulation 

from the Early Restoration Subaccount.  

 

III. NRD OFFSETS 

A. The natural resources and/or services predicted to result from the Early 

Restoration Project (“NRD Offsets”) are set forth in Appendix C, attached hereto 

and incorporated by reference.  Trustee(s) whose resources are addressed in the 

Early Restoration Project, as designated by the Trustee Council in accordance 

with Paragraph 11 of the Framework Agreement, are also identified in Appendix 

C (“Affected Trustees”).  NRD Offsets shall be applied only to the injuries within 

the boundaries of the state or states in which the Early Restoration Project is 

implemented, or as otherwise provided in Appendix C.  

B. Terms used in the NRD Offsets that are defined in OPA or in 15 C.F.R. Part 990 

shall have the meaning set forth in the statute or regulations, except where a 

different definition is provided in Appendix C or in Appendix D (Glossary of 

Terms), attached hereto and incorporated by reference, in which case the meaning 

provided in the applicable Appendix shall control. 

C. Upon full payment of the amount specified in Paragraph II.A., BPXP shall be 

entitled to the NRD Offsets set forth in Appendix C.  

D. The Trustees agree that the NRD Offsets set forth in Appendix C shall apply to 

the NRDA even if the Early Restoration Project (or Replacement Project(s), if 

applicable) does not achieve the anticipated results. 

E. BPXP waives the right to claim that the Early Restoration Project (or 

Replacement Project(s), if applicable) provides benefits to natural resources or 
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services beyond those identified in Appendix C, or provides benefits to Trustees 

other than those identified in Appendix C. 

F. Except as otherwise agreed to by the Parties, none of the terms of this Stipulation, 

including, without limitation, the amount of the NRD Offset and the methodology 

used to calculate the NRD Offset in this Project Stipulation, shall be used as 

precedent for any other restoration project.  Furthermore, neither the amount of 

the NRD Offset nor the methodology used to calculate the NRD Offset shall be 

used as precedent for determining NRD Offsets or the benefits or effects of 

restoration in this or for any other case. 

G.  (1)  Any NRD Offsets set forth in Appendix C shall be applied to reduce the 

Trustees’ assessment of natural resource damages resulting from the Oil Spill in 

any civil litigation or other proceeding brought by the Trustees, individually or 

collectively, seeking natural resource damages (“initial application”).  

 

(2)  If the Court modifies the Trustees’ assessment of natural resource damages 

resulting from the Oil Spill in a way that materially affects their initial application 

of the NRD Offsets, then the Trustees shall re-apply the NRD Offsets to reduce 

the natural resource damages determined by the Court, once the Court’s 

determination is final and is not subject to further appeal.  The Trustees shall 

provide BPXP notice of any proposed re-application of the NRD Offsets and an 

opportunity of no less than sixty (60) days to submit comments and any relevant 

information and supporting materials (“BPXP’s submission”).  After considering 

BPXP’s submission, the Trustees shall issue their modified application of the 

NRD Offsets.  Within thirty (30) days of receipt of the Trustees’ modified 

application of the NRD Offsets, BPXP may seek judicial review of the Trustees’ 

determination based solely on BPXP’s submission, any response or explanation 

provided by the Trustees, and the record of the NRDA and the NRD litigation.  

Nothing in this Paragraph shall affect the quantity or definition of NRD Offsets as 

set forth in Appendix C, nor shall this Paragraph require application of the NRD 

Offsets beyond the limitations set forth in this Stipulation, including the 

limitations in Appendix C on Affected Trustees and on the type and/or geographic 

scope of the natural resources and/or services against which the Offsets may be 

applied. 

 

(3)  To the extent NRD Offsets have been applied as provided in this Stipulation, 

then BPXP is not entitled to any further application of the NRD Offsets in 

litigation nor other proceedings brought by the Trustees. 

 

IV. EFFECT OF STIPULATION 

A. This Project Stipulation is binding upon the Parties and their successors and 

assigns. 

B. Except as provided herein, the Parties make no admission of fact or law by 

entering into this Project Stipulation. 

C. The Trustees agree to incorporate this Project Stipulation into the Administrative 

Record for the Deepwater Horizon NRDA. 
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D. Within five (5) days of execution of this Project Stipulation, the United States, 

acting through the United States Department of Justice, counsel representing 

those State Trustees who are parties in the Deepwater Horizon Oil Spill Multi-

District Litigation (“MDL”), and BPXP shall file a notice of this Project 

Stipulation, for informational purposes only, with the MDL Court.  Such notice 

shall be substantially in the same form as the notices of Early Restoration Project 

Stipulations previously filed in the MDL.  Any such notice may address multiple 

Project Stipulations.  

E. The Trustees hereby covenant not to sue BPXP for claims for damages or injuries 

to or losses of natural resources resulting from the activities of the Trustees in 

implementing the Early Restoration Project or, if applicable, Replacement 

Project(s). 

F. Any modification to this Project Stipulation shall be in writing signed by all 

Parties, except that (1) a non-material modification may be made in writing 

signed by the Affected Trustees, DOJ, and BPXP; and (2) the Implementing 

Trustee(s), DOJ, and BPXP may correct typographical or other non-substantive 

scriveners’ errors by substituting a corrected page for the page containing the 

error, with the Parties’ agreement to the correction(s) documented by exchange of 

e-mails or letters.  Any modification that affects the amount of funding to be 

provided, the NRD Offsets to be attributed to the project, or the effect of the 

Project Stipulation on claims or liabilities shall be considered material.  Notice of 

any modification, including corrections, shall be filed with the MDL Court for 

informational purposes only. 

 

V. GENERAL PROVISIONS AND RESERVATIONS OF RIGHTS 

A. Except for the stipulated NRD Offsets and as set forth herein in Paragraph IV.E., 

this Project Stipulation shall not be construed to limit in any way the authority of 

the Trustees to perform assessments, engage in any restoration planning, or select 

and implement restoration projects; nor shall it require BPXP to fund any of these 

activities. 

B. This Project Stipulation fully reserves and shall not limit the Trustees’ rights to 

recover costs for reasonable oversight costs related to assessments, restoration 

planning activities, selection and implementation of restoration projects, or other 

reasonable natural resource damage assessment costs as provided in 33  U.S.C. § 

2706 including the Trustees’ costs associated with the selection of Early 

Restoration Projects, development of the Early Restoration Plan(s), and general 

non-project specific administration and monitoring of the early restoration 

process; provided, however, nothing in this Project Stipulation shall permit the 

Trustees to recover additional costs of implementation of the Early Restoration 

Project except in accordance with Paragraph II.G.   

C. Except for the stipulated NRD Offsets and as set forth herein in Paragraph IV.E., 

this Project Stipulation does not operate to release BPXP from any potential 

natural resource damage or other liability, and the Trustees reserve all other 

claims against BPXP and/or other parties related to natural resource damage 

liability or any other liability arising from the Oil Spill. 
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D. Except for the stipulated NRD Offsets and as set forth herein in Paragraph IV.E., 

the Trustees reserve the right to use any appropriate methodologies for assessing 

natural resources injuries, for determining the natural resource damages and for 

planning and scaling restoration for the Oil Spill. 

E. Except with respect to the Early Restoration Project that BPXP has agreed to 

fund, any Replacement Project(s) selected in accordance with this Project 

Stipulation, and the agreed upon NRD Offsets under this Project Stipulation, 

BPXP reserves all legal and evidentiary defenses it may have against any claim 

asserted by any Trustee, including, without limitation, any defenses related to 

natural resource damages arising from the Oil Spill, any natural resource damages 

assessment associated with the Oil Spill, and any methodologies the Trustees use 

to assess natural resources injuries, determine the natural resource damages 

claims, and in planning and scaling restoration.  BPXP reserves all claims, cross-

claims or counterclaims it may have against any person or entity not a party to 

this Project Stipulation.   

F. Except for the stipulated NRD Offsets and as set forth herein in Paragraph IV.E., 

the Trustees expressly reserve all claims, demands, and causes of action, either 

judicial or administrative, past or future, in law or equity, against any person or 

entity not a party to this Project Stipulation for any matter arising out of or in any 

way relating to the Oil Spill.  

G. The undersigned representative of each Party certifies that he or she is fully 

authorized to enter into the terms and conditions of this Project Stipulation and to 

execute and legally bind such Party to this document.  This Project Stipulation 

may be signed in counterparts. 

H. To the extent that there is any inconsistency between this Project Stipulation and 

the Framework Agreement, this Project Stipulation shall govern. 

 

IN WITNESS WHEREOF, the undersigned Parties have executed and delivered this 

Project Stipulation, effective as of the date of execution by all Parties. 

 



THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat
Point Living Shoreline Project in the matter ofln re: Oil Spill by the Oil Rig "Deepwater
Horizon " in the Gulf of Mexico, on Apri120, 2010, relating to the Deepwater Horizon Oil
Spill.

FOR THE UNITED STATES:

6 a ~
Date SAM HIRSCH

Acting Assistant Attorney General
Environment &Natural Resources Division
U.S. Department of Justice
Washington, D.C. 20530

Date CYNTHIA K. DOHNER
Deepwater Horizon Authorized Official
Department of the Interior
1875 Century Boulevard
Atlanta, Georgia 30345

Date KENNETH J. KOPOCIS
U.S. Environmental Protection Agency
Principal Representative
]200 Pennsylvania Ave. NW
Washington, D.C. 20460

Date CRAIG R. O'CONNOR
National Oceanic and Atmospheric
Administration
Special Counsel
7600 Sand Point Way NE
Seattle, WA 98155

Date ANN C. MILLS
U.S. Department of Agriculture
Deputy Under Secretary for Natural
Resources and Environment
l 400 Independence Ave. S W
Washington, D.C. 20250
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THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 

Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig “Deepwater 

Horizon” in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 

Spill. 

 

FOR THE UNITED STATES: 

 

 

_______________________   ________________________________ 

Date     SAM HIRSCH 

     Acting Assistant Attorney General 

     Environment & Natural Resources Division 

     U.S. Department of Justice  

     Washington, D.C. 20530 

 

 

    10/2/14                           ________________________________ 

Date     CYNTHIA K. DOHNER 

     Deepwater Horizon Authorized Official 

     Department of the Interior  

     1875 Century Boulevard   

     Atlanta, Georgia 30345 

 

    10/2/14                ________________________________ 

Date     KENNETH J. KOPOCIS 

U.S. Environmental Protection Agency 

Principal Representative 

1200 Pennsylvania Ave. NW 

Washington, D.C. 20460 

 

 

    10/2/14     ________________________________ 

Date     CRAIG R. O’CONNOR 

National Oceanic and Atmospheric 

Administration 

Special Counsel 

7600 Sand Point Way NE 

Seattle, WA 98155 

 

 

    10/2/14     ________________________________ 

Date     ANN C. MILLS 

U.S. Department of Agriculture 

Deputy Under Secretary for Natural 

Resources and Environment 

1400 Independence Ave. SW 

Washington, D.C. 20250 
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THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 

Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig “Deepwater 

Horizon” in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 

Spill. 

 

FOR THE STATE OF ALABAMA: 

 

 

    10/2/14     ________________________________ 

Date      N. GUNTER GUY, JR. 

Alabama Department of Conservation  

and Natural Resources 

Commissioner of Conservation 

64 N. Union Street 

Montgomery, AL 36130 

 

 

 

 

    10/2/14     ________________________________ 

Date      BERRY H. TEW, JR. 

Geological Survey of Alabama  

and State Oil and Gas Board of Alabama 

State Geologist/Oil & Gas Supervisor 

P.O. Box 869999 

Tuscaloosa, AL 35486-6999 
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THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 

Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig “Deepwater 

Horizon” in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 

Spill. 

 

FOR THE STATE OF FLORIDA: 

 

 

    10/2/14     ________________________________ 

Date     LARRY MORGAN 

Florida Department of Environmental 

Protection 

Senior Deputy General Counsel 

3900 Commonwealth Blvd., MS 35 

Tallahassee, Florida 32399-3000 

 

 

 

 

    10/2/14     ________________________________ 

Date     NICK WILEY 

Florida Fish and Wildlife Conservation 

Commission 

Executive Director 

620 South Meridian Street 

Tallahassee, Florida 32399-1600 

 

 



THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 
Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig “Deepwater 
Horizon” in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 
Spill.

FOR THE STATE OF LOUISIANA:

_______________________ ________________________________
Date KYLE GRAHAM

Louisiana Coastal Protection and 
Restoration Authority
Executive Director
P.O. Box 44027
Baton Rouge, Louisiana 70804

_______________________ _______________________________
Date BRIAN WYNNE

Louisiana Oil Spill Coordinator’s Office
Director
P.O. Box 66614
Baton Rouge, Louisiana 70896

_______________________ _______________________________
Date PEGGY HATCH

Louisiana Department of Environmental 
Quality
Secretary
P.O. Box 4301
Baton Rouge, Louisiana 70821-4301

_______________________ _______________________________
Date ROBERT BARHAM

Louisiana Department of Wildlife and 
Fisheries
Secretary
P.O. Box 98000
Baton Rouge, Louisiana 70898

_______________________ _______________________________
Date STEVE CHUSTZ 

Louisiana Department of Natural Resources
Secretary
P.O. Box 94396
Baton Rouge, Louisiana 70804-9396

12

10/2/14

10/2/14

10/2/14

10/2/14

10/2/14
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THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 

Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig “Deepwater 

Horizon” in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 

Spill. 

 

FOR THE STATE OF MISSISSIPPI: 

 

 

 

 

    10/2/14     ________________________________ 

Date     GARY C. RIKARD 

Mississippi Department of Environmental 

Quality 

     Executive Director 

     P.O. Box 2261 

     Jackson, Mississippi 39225-2261 

 

 



THE UNDERSIGNED PARTY enters into this Project Stipulation for the Florida Cat 
Point Living Shoreline Project in the matter of In re: Oil Spill by the Oil Rig "Deepwater 
Horizon" in the Gulf of Mexico, on April 20, 2010, relating to the Deepwater Horizon Oil 
Spill. 

FOR THE STA TE OF TEXAS: 

Date 

Date 

Date 

CARTER SMITH 
Texas Parks and Wildlife Department 
Executive Director 
4200 Smith School Road 
Austin, Texas 78744 

LARRY L. LAINE 
Texas General Land Office 
Deputy Land Commissioner and Chief Clerk 
P. 0. Box 12873 
Austin, Texas 78711 

RICHARD A. HYDE, P.E. 
Texas Commission on Environmental 
Quality 
Executive Director 
P. 0. Box 13807 
Austin, Texas 78711 

14 

10/2/2014
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APPENDIX A 

EARLY RESTORATION PROJECT 

Appendix A:  Florida Cat Point Living Shoreline 

Project 

 

1.0 INTRODUCTION 

This document describes the Florida Cat Point Living Shoreline Project (the “Early 

Restoration Project”) to be implemented with funding provided by BPXP, resulting in the 

NRD Offsets identified in Appendix C.  This document is part of a Project Stipulation 

executed by BPXP, the Trustees, and the United States Department of Justice. 

2.0 PROJECT DESCRIPTION 

The Early Restoration Project will employ living shoreline techniques that utilize natural 

and/or artificial breakwater material to reduce shoreline erosion and provide habitat off 

Eastpoint, Florida (See Figure 1 for General project location and Figure 2 for additional 

project details).  This area has been the location of previous successful living shoreline 

projects that contribute to shoreline protection.  Combining these objectives, this project 

will create breakwaters to reduce wave energy, increase benthic secondary productivity, 

and create salt marsh habitat.   Project activities include expanding an existing breakwater 

by creating up to 0.3 miles of new breakwater that will provide reef habitat and creating 

approximately 1 acre of salt marsh habitat.  

The restoration work includes placing the breakwater structures approximately 30 feet 

from the shoreline, which will likely have an approximate 5 foot crest width with a height 

that falls within the mean high and low water lines of the site.  The specific breakwater 

elevation and technique design will be selected to maximize shoreline protection and 

meet state regulatory requirements.  The living shoreline techniques will be employed 

along approximately 0.3 mile of shoreline. Additionally, plugs of Saltmarsh Cordgrass 

(Spartina alterniflora) will be planted on 2to3 foot centers in the area located landward of 

the breakwater. Plants will be installed within 30-days of the first growing period 

subsequent to construction of the breakwater.   
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Figure 1.  General location of envisioned Cat Point (Franklin County) Living Shoreline 

Project.  
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Figure 2.  Detailed location of envisioned Cat Point (Franklin County) Living Shoreline 

Project. 

 

3.0 PROJECT IMPLEMENTATION 

3.1 Performance Criteria, Monitoring and Maintenance 

Project performance will be assessed as defined in Section 12.6.4 of the Deepwater 

Horizon Oil Spill Programmatic and Phase III Early Restoration Plan and Early 

Restoration Programmatic Environmental Impact Statement (“Plan”). 

Project implementation will commence upon filing of the Notice of Project Stipulation 

with the MDL Court.  Project implementation will be complete when the performance 

criteria consistent with Section 12.6.4 of the Plan have been met. 

3.2 Estimated Project Cost 

The total estimated cost to implement the Florida Cat Point Living Shoreline Project is 

$775,605.00, consistent with Section 12.6.4 and 12.6.6 of the Plan. 
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APPENDIX B 

EARLY RESOTRATION PLAN 

The Early Restoration Project is included in the Deepwater Horizon Oil Spill 

Programmatic and Phase III Early Restoration Plan and Early Restoration Programmatic 

Environmental Impact Statement (“Plan”), available at www.doi.gov/deepwaterhorizon, 

which was adopted by the Trustees after public review and comment.  Public comments 

received on the Plan are summarized in the Plan, and Trustees’ responses to the 

comments are included.  All public comments received on the Plan are included in full in 

the NRDA Administrative Record for the Plan, which can be found at the same web 

address.  

 

http://www.doi.gov/deepwaterhorizon
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APPENDIX C 

NRD OFFSETS  

The NRD Offsets are: 

 

A. 3,266 Discounted Kilogram Years (“Dkg-Ys”) of benthic Secondary Productivity 

in Florida, applicable to benthic Secondary Productivity injuries in Florida, as 

determined by the Trustees’ total assessment of injury for the Oil Spill; and 

 

B. 4.3 Discounted Service Acre Years (“DSAYs”) of Salt Marsh Habitat in Florida 

applicable to Salt Marsh Habitat injuries in Florida, as determined by the 

Trustees’ total assessment of injury for the Oil Spill. 

 

For the purposes of applying the NRD Offsets to the calculation of injury, the Parties 

agree as follows: 

 

 If the Offsets resulting from the Florida Cat Point Living Shoreline Project exceed 

the injury to benthic Secondary Productivity in Florida then any remaining 

Offsets for benthic Secondary Productivity are applicable to injuries to benthic 

Secondary Productivity within federal waters on the Continental Shelf, excluding 

those associated with mesophotic reefs. The NRD Offsets shall not apply to 

injuries in Alabama, Louisiana, Mississippi and/or Texas. 

 

For Purposes of Paragraph III.A. of this Project Stipulation, the Affected Trustees whose 

resources are addressed by the Florida Cat Point Living Shoreline Project are the Florida 

Department of Environmental Protection, the Florida Fish and Wildlife Conservation 

Commission, DOI, EPA, NOAA, and USDA. 
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APPENDIX D 

GLOSSARY OF TERMS 

These definitions are not considered to be a comprehensive list for all Early Restoration 

Projects under the Framework for Early Restoration Addressing Injuries Resulting from 

the Deepwater Horizon Oil Spill executed April 20, 2011.  Future projects may require 

other definitions, including but not limited to, other definitions for habitats included in 

this list. 
 

Continental Shelf shall mean the contiguous shallow platforms or terraces that surround 

most of the continents and are terminated seaward by a relatively sharp break in slope, 

called the shelf edge or shelf break. In the Gulf of Mexico, this generally follows the 200-

meter isobaths. 

 

Salt Marsh Habitat refers to transitional marsh areas between land and water that occur 

in coastal areas at salinities at or approaching that of ocean water. Typical vegetation in 

salt marsh habitat includes species such as Spartina alterniflora, Juncus romerianus, and 

Distichlis spicata. 

 

Secondary Productivity: The strict definition of secondary productivity is the rate of 

production of consumers (heterotrophs) in an ecosystem (Edmondson & Winberg, 1971). 

For purposes of the offsets for the living shoreline projects, it is more narrowly defined as 

production of herbivores and detritivores, (the P2 production level in Odum, 1959) and in 

particular, the net production of mobile and sessile invertebrate infauna and epifauna 

associated with hard bottom substrates. 

 

Odum 1959, Fundamental of Ecology, 2nd edition W.B. Saunders & Co Philadelphia, 

546 p. 

 

Edmondson, W.T. & G.G. Winberg, 1971, IBP Handbook on Secondary Productivity 

International Biome Programmed, London, 358 p. 

 

Discounted Kilogram Years is expressed in present value 2010 kilogram years. 

Discounted Service Acre Years is expressed in present value 2010 service acre years. 
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